

ELEVATION PROJECT BUDGET SPREADSHEET

		SF			
Task	Party	Quantity	Cost	Total	Actual Quantity
Elevation Cert				\$ -	
Soil Test				\$ -	
Engineering & Drawings				\$ -	
Permits				\$ -	
Temp Pole				\$ -	
Job Site Bathrooms				\$ -	
Dumpsters/Site Trash Removal				\$ -	
Site Prep for Elevation				\$ -	
Secure pool & pool pump				\$ -	
Remove garage door & track				\$ -	
Electric Disconnect/Reconnect				\$ -	
HVAC Disconnect & Reconnect				\$ -	
Erosion Control				\$ -	
Elevation				\$ -	
Foundation demo and removal				\$ -	
Excavation				\$ -	
Rock					
Foundation construction				\$ -	
Carpentry - stairs/landings/utility stands					
Plumbing Rough Water & Sewer				\$ -	
Gas Line				\$ -	
Insulated Water Line				\$ -	
Hose Bibs - Lowered				\$ -	
Grade out yard & dirt as needed				\$ -	
Install sod by Pallet				\$ -	
Downspouts				\$ -	
General Labor				\$ -	
Landscaping				\$ -	
Site Supervision - Related to work					